SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 341 CONTRACT ID : R -35319-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 3,265.000 cys
13 203-02010 EXCAVATION, ROCK 500.000 cyYs
14 205-03371 SEDIMENT, REMOVE 500.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 139.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 40.000 EACH
17 205-06937 TEMPORARY SILT FENCE 1,842.000 LFT
18 207-08265 SUBGRADE TREATMENT, TYPE IIA 11,362.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,475.000 SYS
20 211-02050 B BORROW 15.000 cyYs
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,536.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,864.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 161.000 TON
24 306-08033 MILLING, ASPHALT, 1 IN 1,446.000 SYS
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 619.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 833.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 3,539.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,524.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 3,539.000 LFT
30 402-07787 HMA WEDGE AND LEVEL, TYPE D 160.000 TON
31 402-10083 HMA FOR TEMPORARY PAVEMENT, A 45.000 TON
32 406-05520 ASPHALT FOR TACK COAT 2.100 TON
33 605-06140 CURB AND GUTTER, CONCRETE 3,371.000 LFT
34 607-06360 PAVED SIDE DITCH, F 34.000 LFT
35 607-06370 PAVED SIDE DITCH, H 124.000 LFT
36 610-07788 HMA FOR APPROACHES, TYPE D 190.000 TON
37 610-08446 PCCP FOR APPROACHES, 6 IN 1,054.000 SYS
38 610-09108 PCCP FOR APPROACHES, 9 IN 1,008.000 SYS
39 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
40 615-06490 RIGHT OF WAY MARKER 51.000 EACH
41 615-06505 MONUMENT, B 10.000 EACH
42 615-06510 MONUMENT, C 1.000 EACH
43 616-02320 GEOTEXTILES 195.000 SYS
44 616-06405 RIPRAP, REVETMENT 45.000 TON
45 616-06451 RIPRAP, UNIFORM 46.000 TON
46 616-07210 FIBER ROLL 556.000 LET
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-06557 SEED MIXTURE, T 268.000 LBS
49 621-06560 MULCHED SEEDING, U 1,900.000 SYS



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 341 CONTRACT ID R -35319-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-06565 MULCHING MATERIAL 4.000 TON
51 621-06567 WATER 25.000 kGAL
52 621-06574 SODDING 717.000 SYS
53 621-06575 SODDING, NURSERY 6,019.000 SYS
54 628-09402 FIELD OFFICE, B 20.000 MOS
55 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 40.000 MOS
59 715-02246 PIPE END SECTION DIA 48" 1.000 EACH
60 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 266.000 LET
61 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 16.000 LEFT
62 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 674.000 LEFT
63 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 455.000 LFT
64 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 394.000 LEFT
65 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 250.000 LET
66 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 169.000 LET
67 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 106.000 LEFT
68 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 7.000 LFT
69 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
70 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
71  715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
72 720-02442 PIPE, PLUG EXISTING 2.000 EACH
73  720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
74 720-45030 INLET, E7 2.000 EACH
75 720-45035 INLET, F7 1.000 EACH
76 720-45040 INLET, G7 1.000 EACH
77 720-45075 INLET, R13 2.000 EACH
78 720-45275 PIPE CATCH BASIN, 24 IN 4.000 EACH
79 720-45410 MANHOLE, C4 10.000 EACH
80 720-45415 MANHOLE, D4 4.000 EACH
81 720-45416 MANHOLE, E4 2.000 EACH
82 720-95409 MANHOLE, J4, MODIFIED 3.000 EACH
83 720-98174 INLET, B15 19.000 EACH
84 720-98555 INLET, C15 11.000 EACH
85 731-08252 LEVELING PAD 39.000 LET
86 732-11810 MODULAR BLOCK WALL 154.000 SET
87 732-11811 MODULAR BLOCK WALL ERECTION 154.000 SET
88 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07119 BARRICADE, III-B 252.000 LET
94 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 195.500 LEFT
95 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 89.700 SET
96 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 30.700 SET

97 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,027.000 LET
98 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,050.000 LET
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CALL ORDER : 341 CONTRACT ID : R -35319-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 150.000 LFT
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CALL ORDER : 507 CONTRACT ID : RS-37526-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 207-08266 SUBGRADE TREATMENT, TYPE III 3,402.000 SYS
12 304-07491 HMA PATCHING, TYPE C 3,310.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 58,539.000 SYS
14 306-08043 MILLING, TRANSITION 1,640.000 SYS
15 306-08432 MILLING, APPROACH 6,587.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 6,488.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 23,982.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 23,982.000 LET
20 402-05494 HMA TRANSVERSE RUMBLE STRIPS 792.000 LET
21 404-05512 SEAL COAT, 3 16,325.000 SYS
22 404-11867 SEAL COAT, 3P 114,736.000 SYS
23 406-05520 ASPHALT FOR TACK COAT 16.000 TON
24 412-09355 FOG SEAL 7,933.000 SYS
25 610-07488 HMA FOR APPROACHES, TYPE C 706.000 TON
26 615-06505 MONUMENT, B 4.000 EACH
27 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 6.000 EACH
28 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
29 628-09402 FIELD OFFICE, B 5.000 MOS
30 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 5.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
34  720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
35 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,340.000 LET
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 9,832.000 LET
39 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 209.000 LET
40 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 209.000 LET
41 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
42 801-06710 FLASHING ARROW SIGN 50.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44  808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 4,600.000 LET
45 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 98,901.000 LET
46 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 77,258.000 LET
47 808-06716 LINE, REMOVE 2,718.000 LET
48 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
49 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 4,620.000 LET
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CALL ORDER : 507 CONTRACT ID : RS-37526-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 21,042.000 LFT
51 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 18,464.000 LET
52 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 209.000 LET
53 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 25.000 EACH
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 428.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 428.000 EACH
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CALL ORDER : 601 CONTRACT ID : B -34824-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-01066 HYDRO DEMOLITION 2,070.000 SYS
12 202-02240 PAVEMENT REMOVAL 446.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,070.000 SYS
15 203-02000 EXCAVATION, COMMON 79.000 cys
16 205-06937 TEMPORARY SILT FENCE 1,245.000 LFT
17 206-51225 EXCAVATION, DRY 21.000 cys
18 211-064067 AGGREGATE FOR END BENT BACKFILL 21.000 CYS
19 302-07455 DENSE GRADED SUBBASE 75.000 CYS
20 306-08042 MILLING, SCARIFICATION 987.000 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 34.000 TON
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 49.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 720.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 720.000 LFT
25 406-05521 ASPHALT FOR TACK COAT 987.000 SYS
26 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
27 601-02241 GUARDRATIL, REMOVE 100.000 LFT
28 601-06035 GUARDRAIL, RESET 100.000 LET
29 602-06729 BARRIER DELINEATOR 4.000 EACH
30 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 232.000 SYS
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 216.000 SYS
32 616-02320 GEOTEXTILES 215.000 SYS
33 616-06405 RIPRAP, REVETMENT 64.000 TON
34 619-11051 CLEAN STEEL BRIDGE, QP-1, BR. NO. LUMP LUMP
35 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
36 621-06574 SODDING 42.000 SYS
37 628-09402 FIELD OFFICE, B 12.000 MOS
38 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
39 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
40 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
42 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
43 703-06029 REINFORCING BARS, EPOXY COATED 35,972.000 LBS
44 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 254.000 EACH
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 72.000 CYS
46 706-09959 RAILING, CONCRETE, FT 9.000 LFT
47 706-09960 RAILING, CONCRETE, FC 24.000 LFT
48 706-09960 RAILING, CONCRETE, FC 9.000 LFT
49 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
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CALL ORDER : 601 CONTRACT ID : B -34824-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
51 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 2.000 EACH
52 709-51821 SURFACE SEAL LUMP LUMP
53 709-51821 SURFACE SEAL LUMP LUMP
54 710-09158 PATCHING CONCRETE STRUCTURES 15.000 SFT
55 715-91361 PIPE, PVC, 6 IN 30.000 LET
56 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
57 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 955.000 SFT
58 722-51842 BRIDGE DECK OVERLAY 2,150.000 SYS
59 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 18.200 CYS
60 722-60824 SURFACE MILLING 1,990.000 SYS
61 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 83.000 LET
62 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
63 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
64 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,999.000 LET
66 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 136.000 LET
67 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07118 BARRICADE, III-A 48.000 LET
71 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,250.000 LET
72 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
73 808-06716 LINE, REMOVE 3,420.000 LET
74 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,640.000 LET
75 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,290.000 LET
76 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 23.000 EACH

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 23.000 EACH
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CALL ORDER  : 731 CONTRACT ID : T -34911-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CENTERLINE RUMBLE STRIPES INSTALLATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07491 HMA PATCHING, TYPE C 66.000 TON
10 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 11.000 TON
11 606-07484 MILLED HMA CORRUGATIONS 220,125.000 LET
12 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 11.000 MOS
13 628-09409 MOBILE INTERNET SERVICE 11.000 MOS
14 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
15 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 11.000 MOS
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,542.000 LET
21 801-06640 CONSTRUCTION SIGN, A 77.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 16.000 EACH
24 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 15,425.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 225,184.000 LET
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 123,638.000 LET
27 808-06716 LINE, REMOVE 250,171.000 LET
28 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 67.000 EACH
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CALL ORDER  : 741 CONTRACT ID : T -35414-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CENTERLINE AND EDGE LINE RUMBLE STRIPES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 606-07484 MILLED HMA CORRUGATIONS 657,753.000 LFT
9 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
10 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 31,764.000 LET
11 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 801-92448 CONSTRUCTION SIGNS, MOBILE 600.000 DAY
14 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 46,695.000 LET
15 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 386,770.000 LET
16 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 298,274.000 LET
17 808-06716 LINE, REMOVE 657,753.000 LET
18 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP



